| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 250 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 351, 490. 30 RQUTE : SR 2
CALL CRDER : 250 CONTRACT I D : RS-24645-A COUNTI ES : LAPCRTE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON URBAN PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $ 279, 506.85 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $  297,321.90 106. 3737%
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-01925 3.000 M | 1500. 00000 4500. 00| 1350. 00000 4050. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 1500. 00000 1500. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  13950. 00000 13950. 00|  10000. 00000 10000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 1.000 EACH 150. 00000 150. 00| 900. 00000 900. 00|
HEADWALL, REMOVE | | |
0005 202- 02279 15.000 m | 40. 00000 600. 00| 135. 00000 2025. 00|
CURB AND GUTTER, REMOVE | | |
0006 202- 02676 2000.000 My | 4.00000 8000. 00| 6. 35000 12700. 00|
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | [ |
0007 202-52710 10.000 n2 | 30. 00000 300. 00| 175. 00000 1750. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0008 202- 60820 22385.000 n2 | 1. 10000 24623. 50| 0. 83000 18579. 55|
SURFACE M LLING ASPHALT | | |
0009 203- 02070 25.000 n8 | 50. 00000 1250. 00| 20. 00000 500. 00|
BORROW | | |
0010 203- 02080 0.900 km | 2200. 00000 1980. 00| 1995. 00000 1795. 50
LI NEAR GRADI NG | | |
0011 211- 02060 5.000 n8 | 85. 00000 425. 00| 20. 00000 100. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303- 04095 50.000 My | 30. 00000 1500. 00| 38. 00000 1900. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0013 305- 05206 190.000 My | 50. 00000 9500. 00| 70. 00000 13300. 00|
W DENI NG W TH HVA | | |
0014 401- 05456 2045.000 My | 49. 00000 100205. 00| 49. 00000 100205. 00|

QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 250 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 351, 490. 30 ROQUTE : SR 2
CALL ORDER . 250 CONTRACT I D : RS-24645-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 402- 05495 290.000 My | 36. 00000 10440. 00| 45, 30000 13137. 00
HVA WEDGE AND LEVEL | | |
0016 406- 05520 6.800 M | 300. 00000 2040. 00| 345. 00000 2346. 00
ASPHALT FOR TACK COAT | | [
0017 604-06070 10.000 n2 | 85. 00000 850. 00| 60. 00000 600. 00
S| DEWALK, CONCRETE | | |
0018 605-06120 15.000 m | 150. 00000 2250. 00| 60. 00000 900. 00
CURB, CONCRETE | | |
0019 610- 05527 321.000 My | 50. 00000 16050. 00| 110. 00000 35310. 00
HVA FOR APPROACHES | | |
0020 621-06574 270.000 n2 | 12. 58000 3396. 60| 12. 58000 3396. 60
SODDI NG | | |
0021 715-05119 18.300 m | 200. 00000 3660. 00| 135. 00000 2470. 50
PIPE, TYPE 1, O RCULAR 375 nm | [ |
0022 715- 46005 1.000 EACH 255. 00000 255. 00| 570. 00000 570. 00
PI PE END SECTION, 375 mm | | [
0023 720- 44000 2.000 EACH 250. 00000 500. 00| 775. 00000 1550. 00
CASTI NG, ADJUST TO GRADE | | |
0024 720- 44015 1.000 EACH 550. 00000 550. 00| 1565. 00000 1565. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0025 720- 44045 4.000 EACH 675. 00000 2700. 00| 1530. 00000 6120. 00
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0026 720- 45005 1.000 EACH 1500. 00000 1500. 00| 3000. 00000 3000. 00
I NLET, A2 | | |
0027 801- 06207 280.000 m | 3. 00000 840. 00| 3. 45000 966. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0028 801- 06640 17.000 EACH 65. 00000 1105. 00| 59. 00000 1003. 00
CONSTRUCTI ON SI GN, A | | |
0029 801-06775 LUMP| 20000. 00000 20000. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |
0030 805-02503 1750.000 m | 0. 66000 1155. 00| 0. 66000 1155. 00
CABLE, ROADWAY LOCOP, 1C 14GA. | | |
0031 805- 78510 800.000 m | 1. 97000 1576. 00| 1. 97000 1576. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0032 805- 78795 845.000 m | 26. 24000 22172. 80| 26. 24000 22172. 80|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0033 805- 92951 3.000 EACH 150. 00000 450. 00 150. 00000 450. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |

LI NE, THERMCOPLASTI C, BROKEN, WH TE, [

[
|
0034 808-06701 403.000 m | 0. 80000 322. 40| 0. 80000 322. 40|
|
100nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 250 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 351, 490. 30 ROQUTE : SR 2
CALL ORDER . 250 CONTRACT I D : RS-24645-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0035 808- 06703 1797.000 m | 0. 80000 1437. 60| 0. 80000 1437. 60|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0036 808- 06705 37.000 m | 4. 50000 166. 50| 4. 50000 166. 50|
LI NE, THERMOPLASTI C, SOLID, WH TE, 200 | | |
nm | | I
0037 808- 75245 2484.000 m | 0. 80000 1987. 20| 0. 80000 1987. 20|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0038 808- 75297 141.000 m | 9. 00000 1269. 00| 9. 00000 1269. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0039 808- 75300 51.000 m | 2. 75000 140. 25] 2. 75000 140. 25|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | |
0040 808- 75320 4,000 EACH 55. 00000 220. 00| 55. 00000 220. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0041 808- 75325 4.000 EACH 75. 00000 300. 00| 75. 00000 300. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0042 808- 75996 5.000 EACH 50. 00000 250. 00| 10. 00000 50. 00|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0043 105- 04655 2.000 MOS | 300. 00000 600. 00| 185. 00000 370. 00|
FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT | | [
0044 305- 05204 100.000 MWy | 120. 00000 12000. 00| 90. 00000 9000. 00|
HMVA FOR PATCHI NG | |
0045 801- 06203 280.000 m | 3. 00000 840. 00| 3. 45000 966. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
SECTI ON TOTALS | $ 279, 506. 85| $ 297, 321. 90|
__________________________________________ .
CONTRACT TOTALS | $ 279, 506. 85| $ 297, 321. 90|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 256 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 931. 06 ROUTE : 1
CALL ORDER . 256 CONTRACT ID : RS-25001-B COUNTI ES : JAY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 3568012
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1145884 LI C A CONSTRUCTI ON $ 499, 669. 88 100. 0000%
| (1) 35-1145884 | [
|[L I C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 6.000 MOS | 2000. 00000 12000. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUMP| 5000. 00000 5000. 00| [
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202-51330 LUMP|  15680. 00000 15680. 00| [
PRESENT STRUCTURE, REMOVE | [ [
0005 202- 60820 21400.000 n2 | 1. 50000 32100. 00| [
SURFACE M LLI NG ASPHALT | [ [
0006 203- 02000 215.800 nB8 | 45. 50000 9818. 90| |
EXCAVATI ON,  COMMVON [ [ [
0007 211- 02060 39.300 n8 | 82. 00000 3222. 60| |
B BORROW FOR STRUCTURE BACKFI LL | [ [
0008 303- 94433 135.600 nB8 | 16. 70000 2264. 52| [
AGGREGATE, 12 | | |
0009 305- 05204 1036.600 My | 100. 00000 103660. 00| [
HVA FOR PATCHI NG | [ |
0010 402- 05477 1800.000 My | 46. 00000 82800. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0011 402- 05481 346.000 My | 58. 00000 20068. 00| [
HVA BASE 25.0 nm SHOULDER | [ |
0012 402- 05490 115.200 My | 46. 00000 5299. 20| [
HVA SURFACE 9.5 nm SHOULDER | | |
0013 402- 05495 232.600 My | 63. 50000 14770. 10| [
HVA WEDGE AND LEVEL | | |
0014 405- 05518 128.040 n2 | 1. 50000 192. 06| [
ASPHALT FOR PRI ME COAT | | |
0015 406- 05520 6.000 My | 250. 00000 1500. 00| [
|

ASPHALT FOR TACK COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 256 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 931. 06 ROUTE : 1
CALL ORDER . 256 CONTRACT ID : RS-25001-B COUNTI ES : JAY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1145884 | |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 610- 05527 127.100 My | 80. 00000 10168. 00| |
HVA FOR APPROACHES [ | |
0017 615- 06527 3.000 EACH 350. 00000 1050. 00| |
MONUMENT, SECTI ON CORNER | [ [
0018 616- 02320 192.100 n2 | 3. 50000 672. 35| |
GEOTEXTI LES | [ [
0019 616- 06405 216.000 My | 27. 50000 5940. 00| |
R PRAP, REVETNMENT | [ [
0020 621-06570 40.400 nB8 | 96. 00000 3878. 40| |
TOP SO L [ [ [
0021 621- 06574 1111.000 n2 | 5. 50000 6110. 50| |
SODDI NG | | [
0022 714-03437 20.400 n2 | 186. 00000 3794. 40| |
W NGMLL, PRECAST, REI NFORCED CO\ICREF E | | |
0023 715-05118 14. 000 | 165. 00000 2310. 00| |
PIPE, TYPE 1, O RCULAR 300 nm [ [ [
0024 715-05121 35.500 m | 123. 50000 4384. 25| |
PIPE, TYPE 1, O RCULAR 450 nm [ [ [
0025 720- 44000 12.000 EACH 400. 00000 4800. 00|
CASTING ADJUST TO GRADE | [ [
0026 720-45135 1.000 EACH| 1470. 00000 1470. 00| |
I NLET, F7, MODIFI ED | [ [
0027 720- 45410 1.000 EACH| 3000. 00000 3000. 00| |
MANHOLE, C4 | | |
0028 723-06971 17.200 m | 5500. 00000 94600. 00| |
STRUCTURE, PRECAST THREE- S| DED, 4800 nm | | |
X 2100 mm [ | [
0029 801-04308 4.000 EACH 105. 00000 420. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0030 801-06203 275.000 m | 1. 50000 412. 50| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0031 801- 06207 275.000 m | 3. 00000 825. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0032 801- 06605 4.000 EACH 70. 00000 280. 00| |
BARRI CADE, |11A | | [
0033 801- 06606 4.000 EACH 80. 00000 320. 00| |
BARRI CADE, |111B | | |
0034 801- 06625 18. 000 EACH 95. 00000 1710. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0035 801- 06640 36. 000 EACH 60. 00000 2160. 00| |
|

CONSTRUCTI ON SIGN, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 256 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 499, 931. 06 ROUTE : 1
CALL ORDER . 256 CONTRACT ID : RS-25001-B COUNTI ES : JAY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1145884 | |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0036 801-06775 LUWP| 14600. 00000 14600. 00| |
MAI NTAI NI NG TRAFFI C | | |
0037 804-06770 8.000 EACH 25. 00000 200. 00| |
DELI NEATOR PCST [ | [
0038 808- 04298 4.000 EACH 370. 00000 1480. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | [ |
0039 808-06712 460.000 m | 0. 22000 101. 20| |
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0040 808-06713 2300.000 m | 0. 20000 460. 00| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0041 808-06714 2412.000 m | 0. 20000 482. 40| |
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0042 808- 75297 35.000 m | 11. 00000 385. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | [
0043 808- 75300 170.000 m | 1. 65000 280. 50| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | |
SECTI ON TOTALS | $ 499, 669. 88| [

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 260 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 822, 800. 60 ROUTE : 50
CALL ORDER . 260 CONTRACT ID : RS-25379-A COUNTI ES : DAVI ESS KNOX
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0424052
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 37-1215990 HUFF SEALI NG CORPORATI ON | RREGULAR BI D $  651,698.00 100. 0000%
2 35-2072438 TD & O LLC AWARD $  679,684.86 104. 2944%
3 35-1139301 E & B PAVING |NC. $  720,383.27 110. 5394%
4 36-2668547 HARTMAN, KENNETH R, |NC. $  737,090.00 113. 1030%
5  06- 0613324 COSTELLO | NDUSTRI ES $  917,615.50 140. 8037%
| (1) 37-1215990 | (2) 35-2072438 | (3) 35-1139301
| HUFF SEALING CORPCRATION | TD & O LLC |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 RESEAL JO NTS AND PATCH CONCRETE PAVEMENT

[
0001 105-06790 7.000 MOS | 500. 00000 3500. 00| 1150. 00000 8050. 00| 1693. 84000 11856. 88

FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2000. 00000 2000. 00| 6878. 74000 6878. 74
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  30000. 00000 30000. 00|  31748. 86000 31748.86|  36019. 16000 36019. 16
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 305- 01272 450.000 m | 12. 00000 5400. 00| 25. 00000 11250. 00| 9. 68000 4356. 00

ROUT, CLEAN, AND SEAL TRANSVERSE AND | |
LONG TUDI NAL CRACKS | | |

0005 305- 93341 74200.000 m | 4. 42000 327964. 00| 4. 25000 315350. 00| 4. 00000 296800. 00
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | [

0006 305- 93342 40200.000 m | 4. 42000 177684. 00| 5. 00000 201000. 00| 6. 25000 251250. 00
SAW CLEAN AND SEAL TRANSVERSE JOINTS | |

0007 506- 06333 330.000 n2 | 180. 00000 59400. 00| 136. 00000 44880. 00| 150. 00000 49500. 00
PCCP PATCHI NG, FULL DEPTH | | |

0008 801- 01093 24.000 EACH 250. 00000 6000. 00| 800. 00000 19200. 00| 500. 00000 12000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY [ [ [

0009 801- 06198 50.000 DAY | 100. 00000 5000. 00| 350. 00000 17500. 00| 300. 00000 15000. 00
PATROLLER | | [

0010 801- 06640 41.000 EACH 50. 00000 2050. 00| 66. 00000 2706. 00| 51. 00000 2091. 00
CONSTRUCTI ON SIGN, A | |

0011 801-06710 50.000 DAY | 14. 00000 700. 00| 20. 00000 1000. 00| 14. 28000 714. 00
FLASH NG ARROW SI GN | | |

0012 801-06775 LUWP|  30000. 00000 30000. 00]  25000. 00000 25000. 00]  33917. 49000 33917. 49

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 260 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 822, 800. 60 ROUTE : 50
CALL ORDER . 260 CONTRACT ID : RS-25379-A COUNTI ES : DAVI ESS KNOX
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 37-1215990 | (2) 35-2072438 | (3) 35-1139301
| HUFF SEALI NG CORPCRATI ON | TD & O LLC |E & B PAVING [|NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 651, 698. 00| $ 679, 684. 86| $ 720, 383. 27
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 651, 698. 00| $ 679, 684. 86| $ 720, 383. 27




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 260 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 822, 800. 60 ROUTE : 50
CALL ORDER . 260 CONTRACT ID : RS-25379-A COUNTI ES : DAVI ESS KNOX
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 36-2668547 | (5) 06-0613324 [
| HARTMAN, KENNETH R, | NC | COSTELLO | NDUSTRI ES |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 RESEAL JO NTS AND PATCH CONCRETE PAVENMENT
I I |
0001 105-06790 7.000 MXS | 175. 00000 1225. 00| 1750. 00000 12250. 00|
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 500. 00000 500. 00| 3250. 00000 3250. 00|
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 8500. 00000 8500. 00| 35000. 00000 35000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 305-01272 450.000 m | 7.50000 3375. 00| 7.00000 3150. 00|
ROUT, CLEAN, AND SEAL TRANSVERSE AND | | [
LONG TUDI NAL CRACKS | | |
0005 305-93341 74200.000 m | 5. 35000 396970. 00| 6. 07000 450394. 00|
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | [
0006 305-93342 40200.000 m | 5. 35000 215070. 00| 6. 07000 244014. 00|
SAW CLEAN AND SEAL TRANSVERSE JOI NTS | | [
0007 506- 06333 330.000 n2 | 200. 00000 66000. 00| 244. 00000 80520. 00|
PCCP PATCHI NG FULL DEPTH | | |
0008 801-01093 24.000 EACH 50. 00000 1200. 00| 868. 75000 20850. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY [ [ [
0009 801-06198 50. 000 DAY | 50. 00000 2500. 00| 250. 00000 12500. 00|
PATROLLER | | [
0010 801- 06640 41.000 EACH 50. 00000 2050. 00| 62. 50000 2562. 50|
CONSTRUCTI ON SI GN, A | | [
0011 801-06710 50. 000 DAY | 14. 00000 700. 00| 62. 50000 3125. 00|
FLASHI NG ARROW SI GN | | |
0012 801-06775 LUWP| 39000. 00000 39000. 00| 50000. 00000 50000. 00|
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 737, 090. 00| $ 917, 615. 50|
CONTRACT TOTALS | $ 737, 090. 00| $ 917, 615. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 381, 984. 02

CALL ORDER . 350 CONTRACT I D : RS-25438-A
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

RQUTE :
COUNTI ES

PROJECT( S)

US 6
MARSHAL L

2126028

DATE : 06/01/01
PAGE : 350 -1

35-1120685 WALSH & KELLY, | NC REJECTED ALL BIDS
35-1139301 E & B PAVING | NC.

35- 1065659 BROCKS CONSTRUCTI ON

35-0997978 PHEND & BROMN, | NC.

35- 0918397 RI ETH RI LEY CONSTRUCTI CN

968, 435. 00
982, 961. 30
1, 051, 663. 49
1,132, 959. 30
1, 150, 296. 00

100. 0000%
101. 4999%
108. 5941%
116. 9886%
118. 7788%




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 352
LETTI NG DATE : 05/22/01 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

25, 17

DATE : 06/01/01
PAGE : 352 -1

1  35-1621699 CENTRAL PAVING | NC

ROUTE :
CONTRACT I D : RS-25439-C COUNTI ES
DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 45 WORK DAYS
URBAN PRQIECT( S)
$

709, 119. 61

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/01/01
PAGE : 380 -1

ENG NEER S ESTI MATE: $ 1, 369, 413. 58 ROUTE : 40
CALL ORDER : 380 CONTRACT 1D : RS-25530-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,336, 618.20 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,479,322.00 110. 6764%
| (1) 35-2126716 | (2) 35-0918397 [
| WABASH VALLEY ASPHALT CO LL| R ETH R LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 5.000 M | 1630. 65000 8153. 25| 2200. 00000 11000. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP|  66794. 00000 66794.00]  58000. 00000 58000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 15900.000 n2 | 1. 76000 27984. 00| 2. 50000 39750. 00|
SURFACE M LLI NG, ASPHALT | | |
0004 303- 52308 2550.000 My | 13. 14000 33507. 00| 15. 00000 38250. 00|
COVPACTED AGGREGATE, O, 53 | | |
0005 305- 05204 300.000 My | 145. 71000 43713. 00| 105. 00000 31500. 00|
HVA FOR PATCHI NG | | |
0006 401- 05457 24000. 000 My | 37. 25000 894000. 00| 43. 50000 1044000. 00|
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0007 402- 05495 1200.000 My | 34. 94000 41928. 00| 46. 00000 55200. 00|
HVA WEDGE AND LEVEL | | |
0008 406- 05520 75.000 My | 212. 48000 15936. 00| 180. 00000 13500. 00|
ASPHALT FOR TACK COAT | | |
0009 608- 04396 2.000 EACH 245. 43000 490. 86| 440. 00000 880. 00|
SHOULDER DRAI N | | |
0010 610- 05527 1400.000 My | 95. 36000 133504. 00| 79. 00000 110600. 00|
HVA FOR APPROACHES | | |
0011 801- 06203 180.000 m | 2.10000 378. 00| 4.00000 720. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0012 801- 06207 3600.000 m | 2. 78000 10008. 00| 4. 00000 14400. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0013 801- 06640 42.000 EACH 52. 50000 2205. 00| 52. 00000 2184. 00|
CONSTRUCTI ON SI GN, A | | |
0014 801-06775 LUMP|  17680. 74000 17680. 74|  24669. 50000 24669. 50|

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 380 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 369, 413.58 ROUTE : 40
CALL ORDER . 380 CONTRACT I D : RS-25530-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-2126716 | (2) 35-0918397 [
| WABASH VALLEY ASPHALT CO. LL| RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 805- 78470 1700.000 m | 1. 20000 2040. 00| 0. 70000 1190. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0016 805- 78785 2.000 EACH 590. 10000 1180. 20| 390. 00000 780. 00|
Sl GNAL DETECTOR HOUSI NG | | [
0017 805- 78795 600.000 m | 21. 58000 12948. 00| 27. 50000 16500. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0018 808-06711 8650.000 m | 0. 14000 1211. 00| 0. 14000 1211. 00|
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0019 808-06713 34450.000 m | 0. 14000 4823. 00| 0. 14000 4823. 00|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0020 808-06714 33850.000 m | 0. 14000 4739. 00| 0. 14000 4739. 00|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0021 808- 75297 57.000 m | 11. 55000 658. 35| 11. 50000 655. 50|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0022 808- 75320 6. 000 EACH 52. 50000 315. 00| 51. 00000 306. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0023 808- 75325 6. 000 EACH 73. 50000 441. 00| 72. 00000 432. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0024 808- 75996 1440. 000 EACH 8. 32000 11980. 80| 2. 80000 4032. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 1,336, 618. 20| $ 1,479, 322.00|
__________________________________________ o
CONTRACT TOTALS | $ 1, 336, 618. 20| $ 1,479, 322.00]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 390 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 365, 488. 19 ROQUTE : 15
CALL ORDER . 390 CONTRACT I D : RS-25681-A COUNTI ES : GRANT
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/31/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 326, 334. 80 100. 0000%
| (1) 35-1139301 | [
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ASPHALT RESURFACE
I I I
0001 105-01925 4.000 M6 | 1400. 00000 5600. 00| |
FIELD OFFICE, 51.1 n2 [ [ [
0002 110-01001 LUWP| 2311. 00000 2311. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 57620.000 n2 | 0. 50000 28810. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0004 305- 05204 350.000 My | 50. 00000 17500. 00| |
HMVA FOR PATCHI NG | [ [
0005 401- 05456 4500.000 My | 51. 00000 229500. 00| |
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | [ [
0006 608- 04396 20. 000 EACH| 70. 00000 1400. 00| |
SHOULDER DRAI N | | [
0007 610- 05527 300.000 My | 40. 00000 12000. 00| |
HVA FOR APPROACHES | [ [
0008 715-03475 2.000 EACH 220. 00000 440. 00|
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |
0009 715-05169 18.000 m | 80. 00000 1440. 00| |
PIPE, TYPE 3, O RCULAR 375 mm [ | |
0010 801-06203 600.000 m | 1. 51000 906. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0011 801- 06207 600.000 m | 1. 91000 1146. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0012 801-06211 8.000 EACH 18. 00000 144. 00| |
TEMPCORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0013 801-06212 7.000 EACH 18. 00000 126. 00| |
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, WORD ( ONLY) [ [ [
0014 801- 06640 48.000 EACH 50. 00000 2400. 00| |
I

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/01/01
PAGE : 390 -2

B BORROW FOR STRUCTURE BACKFI LL |

ENG NEER S ESTI MATE: $ 365, 488. 19 ROQUTE : 15
CALL ORDER . 390 CONTRACT I D : RS-25681-A COUNTI ES : GRANT
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 801-06775 LUWP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0016 805- 78470 225.000 m | 0. 50000 112. 50| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0017 805-78795 95.000 m | 40. 00000 3800. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0018 808- 03439 26.000 m | 10. 00000 260. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK, VI TE, 600 mm | |
0019 808-06701 62.000 m | 0. 80000 49. 60| |
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | | |
0020 808-06713 9973.000 m | 0. 20000 1994. 60| |
LI NE, PAINT, SOLID, WH TE, 100 nm | |
0022 808- 75240 500.000 m | 0. 80000 400. 00| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0023 808- 75245 5657.000 m | 0. 80000 4525. 60| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | [ |
100nm [ |
0024 808- 75320 8.000 EACH 55. 00000 440. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0025 808- 75325 7.000 EACH 75. 00000 525. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0026 808- 75996 300. 000 EACH 2. 59000 777.00| |
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0027 808- 75998 300. 000 EACH 19. 20000 5760. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0028 808- 75297 50.000 m | 10. 00000 500. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0029 406- 05520 14.400 My | 165. 30000 2380. 32| |
ASPHALT FOR TACK COAT | | |
0030 211-02060 3.000 nB | 29. 06000 87. 18| |
|
I

SECTI ON TOTALS [

CONTRACT TOTALS [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 396 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 804, 179. 48 ROUTE : 62
CALL ORDER . 396 CONTRACT ID : RS-25765-A COUNTI ES : DEARBORN Rl PLEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 09/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 3869002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $  548,351.66 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  588,800.77 107. 3764%
3 35-0844079 ROHE, PAUL H COVPANY $ 598,555 11 109. 1553%
| (1) 35-1357381 (2) 35-1917625 | (3) 35-0844079

| O MARA, DAVE CONTRACTOR M LESTONE CONTRACTCRS, L.P. |ROHE, PAUL H COWPANY

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

0001 105- 06790 6.000 M5 | 1000. 00000 6000. 00| 1200. 00000 7200. 00| 700. 00000 4200. 00
FIELD OFFICE, 27.9 n2 | | |

0002 110- 01001 LUMP| 2000. 00000 2000.00]  20000. 00000 20000. 00|  27100. 79000 27100. 79
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 60820 25285.900 n2 | 0. 50000 12642. 95| 0. 85000 21493. 02| 0. 82000 20734. 44
SURFACE M LLING ASPHALT | | |

0004 305- 05204 150.000 My | 100. 00000 15000. 00| 80. 00000 12000. 00| 60. 00000 9000. 00
HVA FOR PATCHI NG | |

0005 401- 05456 12160.480 My | 29. 50000 358734. 16 30. 50000 370894. 64 32. 50000 395215. 60
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0006 402- 05495 1800.000 My | 35. 00000 63000. 00| 33. 50000 60300. 00| 31. 25000 56250. 00
HVA WEDGE AND LEVEL | | |

0007 406- 05520 3.612 My | 800. 00000 2889. 60| 185. 00000 668. 22| 300. 00000 1083. 60
ASPHALT FOR TACK COAT | | |

0008 610- 05527 975.415 My | 50. 00000 48770. 75| 55. 00000 53647. 83| 45. 00000 43893. 68
HVA FOR APPROACHES | | |

0009 720- 44000 33.000 EACH 100. 00000 3300. 00| 180. 00000 5940. 00| 250. 00000 8250. 00
CASTING ADJUST TO GRADE | |

0010 801- 06207 1975.000 m | 3. 00000 5925. 00| 2. 50000 4937. 50| 2. 49000 4917.75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0011 801- 06640 66.000 EACH 60. 00000 3960. 00| 55. 00000 3630. 00| 55. 00000 3630. 00
CONSTRUCTI ON SIGN, A | | |

0012 801- 06775 LUMP|  11930. 00000 11930. 00|  14924. 11000 14924.11]  11934. 75000 11934. 75
MAI NTAI NI NG TRAFFI C | | |

0013 808- 06712 8733.000 m | 0. 16000 1397. 28| 0. 15000 1309. 95| 0. 14000 1222. 62
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0014 808- 06713 39836.000 m | 0. 16000 6373. 76 0. 15000 5975. 40| 0. 14000 5577. 04

LINE, PAINT, SCLID, WHITE, 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 396 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 804, 179. 48 ROUTE : 62
CALL ORDER . 396 CONTRACT ID : RS-25765-A COUNTI ES : DEARBORN Rl PLEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

(2) 35-1917625 | (3) 35-0844079

| (1) 35-1357381
LESTONE CONTRACTCRS, L.P. |ROHE, PAUL H COVPANY

| O MARA, DAVE CONTRACTOR

_Z_

LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e
0015 808-06714 33526.000 m | 0. 16000 5364. 16| 0. 15000 5028. 90| 0. 14000 4693. 64

LI NE, PAINT, SCOLID, YELLOWN 100 nm | | |
0016 808-74815 86.400 m | 10. 00000 864. 00| 8. 00000 691. 20| 8. 00000 691. 20

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |

CROSSVALK LI NE, 300mm | | |
0017 808- 75297 10.000 m | 20. 00000 200. 00| 16. 00000 160. 00| 16. 00000 160. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |

STOP LINE, 600mm | | |
SECTI ON TOTALS | $ 548, 351. 66| $  588,800.77 $ 598, 555.11

CONTRACT TOTALS | $ 548, 351. 66| $ 588, 800. 77| $ 598, 555.11







